G. R. S. 59] GPB—15,000—22 7-14

GENERAL AND REVENUE SECRETARIAT.

1899-1900
~~191~~ .
(Murrai)

File No. 161

Serial Nos.

Papers Filed.

*Month*_____

SUBJECT.

Repairs to the Sri
temple on the Chamundi Hills at
Mysore.

PREVIOUS REFERENCES. LATER REFERENCES.

No 654
Mur. 7. 17-97.
Ex. 1.
Dy 21.12.1899.

Order

An Estimate for Rs 127-3-0 for repairing the Sri Mahabaleswara Swami temple on the Chamundi Hill, Mysore, which has been prepared under the orders of the Murrai Superintendent is sanctioned, the charge being met from the State Grant of Rs 15000 sanctioned in Govt Pro: No 1083 Mur. 7 05-92 dated 29th March 1899, for the repairs of Murrai Buildings in the Province during the year 1899—1900.

2. The amount

sanctioned in the
foregoing para
will be paid on
presentation to the
Comptroller of a
bill duly signed by
the Mukrai Super-
intendent.

Mukrai Secretary

To

The Comptr, with a
Copy of the Abstt Estimate.

Report

In submitting this estimate -

Repairing [illegible]

[illegible] amounts to $127-50; I beg to state that the [illegible] shown therein are necessary [illegible] provide with [illegible] the [illegible] is [illegible]

separate [illegible]

[illegible]

to this temple.

The following [illegible] of repairs: —

I [illegible]

II [illegible]

III [illegible]

[illegible] with a new [illegible] wrought & put up; brick [illegible] base; & the [illegible]

IV [illegible]

V [illegible]

I [illegible]

the probable ct of effecting petty repairs to temple on Chamundy Hill

Particulars of work	No	Measurement L	B		Contents	Total Contents	Remarks
Cement pointing to the slab floor of Navaranga Mantap	1	20	20	.	400	4	Squares ✓
Repairing Jagamohan Bengal terrace	1	15	1'		23	23	Squares ✓
Dwajasthamba replace. Horne wood bottom wrought and put in	1	10	1	1	10		✓
Ditto as do	1	15	$\frac{1+1\frac{1}{2}}{2}$	$\frac{1+1\frac{1}{2}}{2}$	7		✓
Total C. ft.							
Blades attached to the Dwajasthamba	3	4	$\frac{1}{2}$	(1")	6	6	✓
Teakwood window to cook room	1	$2\frac{1}{2}$	$1\frac{1}{2}$		$3\frac{3}{4}$	$3\frac{3}{4}$	✓
Tree cut down	Nos	Sum			No 3	3	✓
Concrete spread consolidated & smoothed for Deepika Mantap	1	32	15	$\frac{1}{2}$	288	288	✓
Brickwork in mortar for the base of Dwajasthamba	2	$1\frac{7}{8}$	$1\frac{7}{8}$	6	$4\frac{3}{4}$	$4\frac{3}{4}$	✓
Removing old Dwajasthamba	Nos				No 3		✓

Mysore
27th February 1917.

Executive Engineer
Imperial Circle

Rep no 57 — Abs
D/ 23/12/99

Particulars of work	Quantity			Per	Amount Rs	as	p	Remarks
cement pointing	48	.	.	Sq	6	.	.	
Bengal terrace	23	.	.	Sq	2	5	.	
~~Course wood~~ wrought &								
tuf for Dwajasthamba	17	.	.	C.ft	34	.	.	
Course wood planks	6	12	.	Sq ft	4	8	.	
Cabwood windows	3	3/4	8	Sq	5	10	.	
Tree cut down protected	X				3	.	.	
Concrete	288	3	.	C.ft	54	.	.	
rubble work in mortar for								
the base of Dwajasthamba	43	3	3	C.ft	8	12	.	
Removing old Dwajasthamba	X				3	.	.	
Total					121	3	.	
Contingencies at 5%					6	0	.	
Grand Total	Rs				127	3	.	

Mysore
27th October 1899

Executive Engineer
Mysore Civil Division



1901

To

No. 827 Enl

Mur & F 17-97

D/ 28th January 1901

The Comptroller to Govt

Has the honor to forward herewith for audit a Completion Bill duly Countersigned for Rs 103-9-1 being the actual cost incurred for the repairs of the Sri Mahabaleswara temple on the Chamundi Hill as per Estimate for Rs 127-3-0 sanctioned by Govt in Pro: No 654 D/ 21st December 1899, the charge being debited to the State Grant of Rs 15000 provided in the current year's Mysore Budget.

2

2. It is requested that the bill may be enfaced for payment in the Mysore Dt. Treasury.

By order

Asst: Secy

Dft